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PROFESSIONAL SERVICES AGREEMENT 

FOR ARCHITECT OR ENGINEER 

FILE 6590-035 

 

 THIS AGREEMENT is made and entered into on ____________________________, by and 

between the City of Denton, Texas, a Texas municipal corporation, with its principal office at 215 East 

McKinney Street, Denton, Denton County, Texas 76201, hereinafter called “Owner” and Adams 

Consulting Engineers, Inc., a Texas corporation, with its corporate office at 8951 Cypress Waters 

Blvd. Dallas, Texas 75019 hereinafter called “Design Professional,” acting herein, by and through their 

duly authorized representatives. All capitalized terms not otherwise defined in this Agreement shall 

have the meaning scribed to them in the General Conditions. 

 

In consideration of the covenants and agreements herein contained, the parties hereto do mutually 

agree as follows: 

 

SECTION 1 

EMPLOYMENT OF DESIGN PROFESSIONAL 

 

 The Owner hereby contracts with the Design Professional, a licensed Texas architect or 

engineer, as an independent contractor.  The Design Professional hereby agrees to perform the services 

as described herein and in the Proposal, the General Conditions, and other attachments to this 

Agreement that are referenced in Section 6, in connection with the Project. The Project shall include, 

without limitation, sidewalk improvements design and construction plan sets (the “Project”). 

 

SECTION 2 

COMPENSATION 

 

The Owner shall compensate the Design Professional as follows: 

 

2.1  BASIC SERVICES 

 

 2.1.1  For Basic Services the total compensation shall not exceed $223,800 without amendment to 

this Agreement. 

 

 Progress payments for Basic Services shall be paid based upon the Design Professional 

estimate of the percentage of the work effort that has been completed and approved by project 

manager with the City. 

 

SECTION 3 

INVOICES 

 

Invoices shall be sent directly to the City of Denton Accounts Payable Department, 215 E McKinney 

St, Denton, TX, 76201-4299.  A pro-forma invoice shall be sent to the contract administrator as 

identified in the Notice to Proceed. It is the intention of the City of Denton to make payment on 

completed orders within thirty days after receipt of invoice or items; whichever is later, unless unusual 

circumstances arise.  Invoices must be fully documented as to labor, materials, and equipment 
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provided, if applicable, and must reference the City of Denton Purchase Order Number in order 

to be processed.  No payments shall be made on invoices not listing a Purchase Order Number. 

 

SECTION 4 

CONTRACT TERM 

 

The contract term shall become effective from date of award or notice to proceed as determined by the 

City of Denton Purchasing Department.  Time is of the essence for this Agreement.  The Design 

Professional shall perform and complete its obligations herein in a prompt and continuous manner, so 

as to not delay the construction of the Project in accordance with the schedules approved by the City.  

The contract shall remain effective for a period which may reasonably be required for the completion 

of the Project, unless terminated as provided in the General Conditions, until completion and 

acceptance of the Project by an authorized representative of the Owner. 

 

SECTION 5 

Certificate of Interested Parties Electronic Filing 

 

In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the 

Government Code. The law states that the City may not enter into this contract unless the Contractor 

submits a disclosure of interested parties (Form 1295) to the City at the time the Contractor submits the 

signed contract. The Texas Ethics Commission has adopted rules requiring the business entity to file 

Form 1295 electronically with the Commission.   

 

Contractor will be required to furnish a Certificate of Interest Parties before the contract is 

awarded, in accordance with Government Code 2252.908.  

 

The contractor shall: 

 

1. Log onto the State Ethics Commission Website at : 

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm 

2. Register utilizing the tutorial provided by the State 

3. Print a copy of the completed Form 1295 

4. Enter the Certificate Number on page 2 of this contract. 

5. Complete and sign the Form 1295 

6. Email the form to purchasing@cityofdenton.com with the contract number in the subject line.  

(EX: Contract 1234 – Form 1295) 

 

The City must acknowledge the receipt of the filed Form 1295 not later than the 30th day after Council 

award. Once a Form 1295 is acknowledged, it will be posted to the Texas Ethics Commission’s 

website within seven business days. 

 

 

SECTION 6 

ENTIRE AGREEMENT 

 

This Agreement includes this executed agreement and the following documents all of which are attached 

hereto and made a part hereof by reference as if fully set forth herein: 
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 Exhibit 1 - City of Denton General Conditions to Agreement for Architectural or Engineering 

Services. 

 

 Exhibit 2 - The Design Professional’s Proposal and Fee Estimate 

 

 Exhibit 3 – House Bill 89 – Government Code 2270 Verification Form 

 

 Exhibit 4-  Senate Bill 252 – Government Code 2252 Certification Form 

 

These documents shall be referred to collectively as “Contract Documents” and what is called for by 

one shall be as binding as if called for by all.  In the event of an inconsistency or conflict in this 

Agreement and any of the provisions of the Contract Documents, the inconsistency or conflict shall be 

resolved by giving precedence first to this Agreement then to the Contract Documents in the order in 

which they are listed above.   

 

The parties agree to transact business electronically. Any statutory requirements that certain terms be 

in writing will be satisfied using electronic documents and signing. Electronic signing of this document 

will be deemed an original for all legal purposes. 
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This Agreement is signed by the parties hereto effective as of the date first above written. 

  

        

CITY OF DENTON 

 

 

       BY:__________________________ 

        TODD HILEMAN 

        CITY MANAGER 

 

 

 

 

 

 

 

 

 

 

 

 

ATTEST: 

JENNIFER WALTERS, CITY SECRETARY 

 

BY: __________________________________ 

 

APPROVED AS TO LEGAL FORM: 

AARON LEAL, CITY ATTORNEY 

 

BY: __________________________________ 

 

 

     

ADAMS CONSULTING ENGINEERS, INC. 

DESIGN PROFESSIONAL 

 

      BY:__________________________ 

 Firm’s Officer/Representative 

 (Signature) 

        

            ______________________________ 

   TEXAS ETHICS COMMISSION 

CERTIFICATE NUMBER 

THIS AGREEMENT HAS BEEN 

BOTH REVIEWED AND APPROVED 

as to financial and operational 

obligations and business terms. 

 

 

 _______________     ________________ 

 SIGNATURE  PRINTED NAME 

 

__________________________________ 

 TITLE 

 

__________________________________ 

DEPARTMENT 
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EXHIBIT 1 

CITY OF DENTON 

GENERAL CONDITIONS  

TO 

AGREEMENT FOR ARCHITECTURAL OR ENGINEERING SERVICES 

 

ARTICLE 1.   ARCHITECT OR ENGINEER'S RESPONSIBILITIES 

 

1.1  The Architect or Engineer's services consist of those services for the Project (as defined in the agreement (the “Agreement”) and proposal (the “Proposal”) to which these 

General Conditions are attached) performed by the Architect or Engineer (hereinafter called the “Design Professional”) or Design Professional's employees and consultants as 
enumerated in Articles 2 and 3 of these General Conditions as modified by the Agreement and Proposal (the “Services”). 

 

1.2  The Design Professional will perform all Services as an independent contractor to the prevailing professional standards consistent with the level of care and skill ordinarily 
exercised by members of the same profession currently practicing in the same locality under similar conditions, including reasonable, informed judgments and prompt timely 

actions (the “Degree of Care”). The Services shall be performed as expeditiously as is consistent with the Degree of Care necessary for the orderly progress of the Project.  

Upon request of the Owner, the Design Professional shall submit for the Owner's approval a schedule for the performance of the Services which may be adjusted as the Project 
proceeds, and shall include allowances for periods of time required for the Owner's review and for approval of submissions by authorities having jurisdiction over the Project.  

Time limits established by this schedule and approved by the Owner shall not, except for reasonable cause, be exceeded by the Design Professional or Owner, and any 

adjustments to this schedule shall be mutually acceptable to both parties. 
 

ARTICLE 2 SCOPE OF BASIC SERVICES 

 

2.1  BASIC SERVICES DEFINED  The Design Professional’s Basic Services consist of those described in Sections 2.2 through 2.6 of these General Conditions and include 

without limitation normal structural, civil, mechanical and electrical engineering services and any other engineering services necessary to produce a complete and accurate set of 

Construction Documents, as described by and required in Section 2.4.  The Basic Services may be modified by the Agreement.   
 

2.2  SCHEMATIC DESIGN PHASE 

 

2.2.1  The Design Professional, in consultation with the Owner, shall develop a written program for the Project to ascertain Owner's needs and to establish the 

requirements for the Project. 
 

2.2.2  The Design Professional shall provide a preliminary evaluation of the Owner's program, construction schedule and construction budget requirements, each in 

terms of the other, subject to the limitations set forth in Subsection 5.2.1. 
 

2.2.3  The Design Professional shall review with the Owner alternative approaches to design and construction of the Project. 

 
2.2.4  Based on the mutually agreed-upon program, schedule and construction budget requirements, the Design Professional shall prepare, for approval by the Owner, 

Schematic Design Documents consisting of drawings and other documents illustrating the scale and relationship of Project components.  The Schematic Design shall 

contemplate compliance with all applicable laws, statutes, ordinances, codes and regulations. 
 

2.2.5  The Design Professional shall submit to the Owner a preliminary detailed estimate of Construction Cost based on current area, volume or other unit costs and 

which indicates the cost of each category of work involved in constructing the Project and establishes an elapsed time factor for the period of time from the 
commencement to the completion of construction. 

 

2.3  DESIGN DEVELOPMENT PHASE 

 

2.3.1  Based on the approved Schematic Design Documents and any adjustments authorized by the Owner in the program, schedule or construction budget, the Design 

Professional shall prepare for approval by the Owner, Design Development Documents consisting of drawings and other documents to fix and describe the size and 
character of the Project as to architectural, structural, mechanical and electrical systems, materials and such other elements as may be appropriate, which shall comply 

with all applicable laws, statutes, ordinances, codes and regulations.  Notwithstanding Owner's approval of the documents, Design Professional represents that the 

Documents and specifications will be sufficient and adequate to fulfill the purposes of the Project. 
 

2.3.2  The Design Professional shall advise the Owner of any adjustments to the preliminary estimate of Construction Cost in a further Detailed Statement as described 

in Section 2.2.5. 
 

2.4 CONSTRUCTION DOCUMENTS PHASE 

 

2.4.1  Based on the approved Design Development Documents and any further adjustments in the scope or quality of the Project or in the construction budget 

authorized by the Owner, the Design Professional shall prepare, for approval by the Owner, Construction Documents consisting of Drawings and Specifications setting 

forth in detail requirements for the construction of the Project, which shall comply with all applicable laws, statutes, ordinances, codes and regulations. 
 

2.4.2  The Design Professional shall assist the Owner in the preparation of the necessary bidding or procurement information, bidding or procurement forms, the 

Conditions of the contract, and the form of Agreement between the Owner and contractor. 
 

2.4.3  The Design Professional shall advise the Owner of any adjustments to previous preliminary estimates of Construction Cost indicated by changes in requirements 

or general market conditions. 
 

2.4.4  The Design Professional shall assist the Owner in connection with the Owner's responsibility for filing documents required for the approval of governmental 

authorities having jurisdiction over the Project. 
 

2.5  CONSTRUCTION CONTRACT PROCUREMENT 

 

2.5.1  The Design Professional, following the Owner's approval of the Construction Documents and of the latest preliminary detailed estimate of Construction Cost, 

shall assist the Owner in procuring a construction contract for the Project through any procurement method that is legally applicable to the Project including without 
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limitation, the competitive sealed bidding process.  Although the Owner will consider the advice of the Design Professional, the award of the construction contract is in 
the sole discretion of the Owner. 

 

2.5.2  If the construction contract amount for the Project exceeds the total construction cost of the Project as set forth in the approved Detailed Statement of Probable 
Construction Costs of the Project submitted by the Design Professional, then the Design Professional, at its sole cost and expense, will revise the Construction 

Documents as may be required by the Owner to reduce or modify the quantity or quality of the work so that the total construction cost of the Project will not exceed 

the total construction cost set forth in the approved Detailed Statement of Probable Construction Costs. 
 

2.6  CONSTRUCTION PHASE - ADMINISTRATION OF THE CONSTRUCTION CONTRACT 

 

2.6.1  The Design Professional's responsibility to provide Basic Services for the Construction Phase under this Agreement commences  with the award of the Contract 

for Construction and terminates at the issuance to the Owner of the final Certificate for Payment, unless extended under the terms of Subsection 8.3.2. 

 
2.6.2  The Design Professional shall provide detailed administration of the Contract for Construction as set forth below. For design professionals the administration  

shall also be in accordance with AIA document A201, General Conditions of the Contract for Construction, current as of the date of the Agreement as may be 

amended by the City of Denton special conditions, unless otherwise provided in the Agreement.  For engineers the administration  shall also be in accordance with the 
Standard Specifications for Public Works Construction by the North Central Texas Council of Governments, current as of the date of the Agreement, unless otherwise 

provided in the Agreement. 

 
2.6.3  Construction Phase duties, responsibilities and limitations of authority of the Design Professional shall not be restricted, modified or extended without written 

agreement of the Owner and Design Professional. 

 
2.6.4  The Design Professional shall be a representative of and shall advise and consult with the Owner (1) during construction, and (2) at the Owner's direction from 

time to time during the correction, or warranty period described in the Contract for Construction.  The Design Professional shall have authority to act on behalf of the 

Owner only to the extent provided in the Agreement and these General Conditions, unless otherwise modified by written instrument. 
 

2.6.5  The Design Professional shall observe the construction site at least one time a week, while construction is in progress, and as reasonably necessary while 
construction is not in progress, to become familiar with the progress and quality of the work completed and to determine if the work is being performed in a manner 

indicating that the work when completed will be in accordance with the Contract Documents.  Design Professional shall provide Owner a written report subsequent to 

each on-site visit.  On the basis of on-site observations the Design Professional shall keep the Owner informed of the progress and quality of the work, and shall 
exercise the Degree of Care and diligence in discovering and promptly reporting to the Owner any observable defects or deficiencies in the work of Contractor or any 

subcontractors.  The Design Professional represents that he will follow Degree of Care in performing all Services under the Agreement.  The Design Professional shall 

promptly correct any defective designs or specifications furnished by the Design Professional at no cost to the Owner.  The Owner's approval, acceptance, use of or 
payment for all or any part of the Design Professional's Services hereunder or of the Project itself shall in no way alter the Design Professional's obligations or the 

Owner's rights hereunder. 

 
2.6.6  The Design Professional shall not have control over or charge of and shall not be responsible for construction means, methods, techniques, sequences or 

procedures, or for safety precautions and programs in connection with the work.  The Design Professional shall not be responsible for the Contractor's schedules or 

failure to carry out the work in accordance with the Contract Documents except insofar as such failure may result from Design Professional's negligent acts or omis-
sions.  The Design Professional shall not have control over or charge of acts or omissions of the Contractor, Subcontractors, or their agents or employees, or of any 

other persons performing portions of the work. 

 
2.6.7  The Design Professional shall at all times have access to the work wherever it is in preparation or progress. 

 

2.6.8  Except as may otherwise be provided in the Contract Documents or when direct communications have been specially authorized, the Owner and Contractor 
shall communicate through the Design Professional.  Communications by and with the Design Professional's consultants shall be through the Design Professional. 

 

2.6.9  Based on the Design Professional's observations at the site of the work and evaluations of the Contractor's Applications for Payment, the Design Professional 
shall review and certify the amounts due the Contractor. 

 

2.6.10  The Design Professional's certification for payment shall constitute a representation to the Owner, based on the Design Professional 's observations at the site as 
provided in Subsection 2.6.5 and on the data comprising the Contractor's Application for Payment, that the work has progressed to the point indicated and that the 

quality of the Work is in accordance with the Contract Documents.  The foregoing representations are subject to minor deviations from the Contract Documents cor-

rectable prior to completion and to specific qualifications expressed by the Design Professional.  The issuance of a Certificate for Payment shall further constitute a 
representation that the Contractor is entitled to payment in the amount certified.  However, the issuance of a Certificate for Payment shall not be a representation that 

the Design Professional has (1) reviewed construction means, methods, techniques, sequences or procedures, or (2) ascertained how or for what purpose the Contractor 

has used money previously paid on account of the Contract Sum. 
 

2.6.11  The Design Professional shall have the responsibility and authority to reject work which does not conform to the Contract Documents.  Whenever the Design 

Professional considers it necessary or advisable for implementation of the intent of the Contract Documents, the Design Professional will have authority to require 
additional inspection or testing of the work in accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, installed or 

completed.  However, neither this authority of the Design Professional nor a decision made in good faith either to exercise or not exercise such authority shall give rise 

to a duty or responsibility of the Design Professional to the Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons 
performing portions of the work. 

 

2.6.12  The Design Professional shall review and approve or take other appropriate action upon Contractor's submittals such as Shop Drawings, Product Data and 
Samples for the purpose of (1) determining compliance with applicable laws, statutes, ordinances and codes; and (2) determining whether or not the work, when 

completed, will be in compliance with the requirements of the Contract Documents.  The Design Professional shall act with such reasonable promptness to cause no 

delay in the work or in the construction of the Owner or of separate contractors, while allowing sufficient time in the Design Professional's professional judgment to 
permit adequate review.  Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as dimensions 

and quantities or for substantiating instructions for installation or performance of equipment or systems designed by the Contractor, all of which remain the 

responsibility of the Contractor to the extent required by the Contract Documents.  The Design Professional's review shall not constitute approval of safety precautions 
or, unless otherwise specifically stated by the Design Professional, of construction means, methods, techniques, sequences or procedures.  The Design Professional's 

approval of a specific item shall not indicate approval of an assembly of which the item is a component.  When professional certification of performance characteristics 
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of materials, systems or equipment is required by the Contract Documents, the Design Professional shall be entitled to rely upon such certification to establish that the 
materials, systems or equipment will meet the performance criteria required by the Contract Documents. 

 

2.6.13  The Design Professional shall prepare Change Orders and Construction Change Directives, with supporting documentation and data if deemed necessary by 
the Design Professional as provided in Subsections 3.1.1 and 3.3.3, for the Owner's approval and execution in accordance with the Contract Documents, and may 

authorize minor changes in the work not involving an adjustment in the Contract Sum or an extension of the Contract Time which are not inconsistent with the intent 

of the Contract Documents. 
 

2.6.14  On behalf of the Owner, the Design Professional shall conduct inspections to determine the dates of Substantial Completion and Final Completion, and if 

requested by the Owner shall issue Certificates of Substantial and Final Completion.  The Design Professional will receive and review written guarantees and related 
documents required by the Contract for Construction to be assembled by the Contractor and shall issue a final certificate for Payment upon compliance with the 

requirements of the Contract Documents. 

 
2.6.15  The Design Professional shall interpret and provide recommendations on matters concerning performance of the Owner and Contractor under the requirements 

of the Contract Documents on written request of either the Owner or Contractor.  The Design Professional's response to such requests shall be made with reasonable 

promptness and within any time limits agreed upon. 
 

2.6.16  Interpretations and decisions of the Design Professional shall be consistent with the intent of and reasonably inferable from the Contract Documents and shall 

be in writing or in the form of drawings.  When making such interpretations and initial decisions, the Design Professional shall endeavor to secure faithful performance 
by both Owner and Contractor, and shall not be liable for results or interpretations or decisions so rendered in good faith in accordance with all the provisions of this 

Agreement and in the absence of negligence. 

 
2.6.17  The Design Professional shall render written decisions within a reasonable time on all claims, disputes or other matters in question between the Owner and 

Contractor relating to the execution or progress of the work as provided in the Contract Documents. 

 
2.6.18  The Design Professional (1) shall render services under the Agreement in accordance with the Degree of Care; (2) will reimburse the Owner for all damages 

caused by the defective designs the Design Professional prepares; and (3) by acknowledging payment by the Owner of any fees due, shall not be released from any 
rights the Owner may have under the Agreement or diminish any of the Design Professional's obligations thereunder. 

 

2.6.19  The Design Professional shall provide the Owner with four sets of reproducible prints showing all significant changes to the Construction Documents during 
the Construction Phase. 

 

ARTICLE 3  ADDITIONAL SERVICES 

 

3.1  GENERAL 

 

3.1.1  The services described in this Article 3 are not included in Basic Services unless so identified in the Agreement or Proposal, and they shall be paid for by the 

Owner as provided in the Agreement, in addition to the compensation for Basic Services.  The services described under Sections 3.2 and 3.4 shall only be provided if 

authorized or confirmed in writing by the Owner.  If services described under Contingent Additional Services in Section 3.3 are required due to circumstances beyond 
the Design Professional's control, the Design Professional shall notify the Owner in writing and shall not commence such additional services until it receives written 

approval from the Owner to proceed.  If the Owner indicates in writing that all or part of such Contingent Additional Services are not required, the Design Professional 

shall have no obligation to provide those services.  Owner will be responsible for compensating the Design Professional for Contingent Additional Services only if 
they are not required due to the negligence or fault of Design Professional. 

 

3.2  PROJECT REPRESENTATION BEYOND BASIC SERVICES 

 

3.2.1  If more extensive representation at the site than is described in Subsection 2.6.5 is required, the Design Professional shall provide one or more Project 

Representatives to assist in carrying out such additional on-site responsibilities. 
 

3.2.2  Project Representatives shall be selected, employed and directed by the Design Professional, and the Design Professional shall be compensated therefor as 

agreed by the Owner and Design Professional.   
 

3.3  CONTINGENT ADDITIONAL SERVICES 

 

3.3.1  Making material revisions in Drawings, Specifications or other documents when such revisions are: 

 

  1. inconsistent with approvals or instructions previously given by the Owner, including revisions made necessary by adjustments in the Owner's 
program or Project budget; 

 

  2. required by the enactment or revision of codes, laws or regulations subsequent to the preparation of such documents, or 
 

  3. due to changes required as a result of the Owner's failure to render decision in a timely manner. 

 
3.3.2  Providing services required because of significant changes in the Project including, but not limited to, size, quality, complexity, or the Owner's schedule, except 

for services required under Subsection 2.5.2.   

  
3.3.3  Preparing Drawings, Specifications and other documentation and supporting data, and providing other services in connection with Change Orders and 

Construction Change Directives. 

 
3.3.4  Providing consultation concerning replacement of work damaged by fire or other cause during construction, and furnishing services required in connection with 

the replacement of such work. 

 
3.3.5  Providing services made necessary by the default of the Contractor, by major defects or deficiencies in the work of the Contractor, or by failure of performance 

of either the Owner or Contractor under the Contract for Construction. 
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3.3.6  Providing services in evaluating an extensive number of claims submitted by the Contractor or others in connection with the work. 
 

3.3.7  Providing services in connection with a public hearing, arbitration proceeding or legal proceeding except where the Design Professional is party thereto. 

 
3.3.8  Providing services in addition to those required by Article 2 for preparing documents for alternate, separate or sequential bids or providing services in connection 

with bidding or construction prior to the completion of the Construction Documents Phase. 

 
 3.3.9 Notwithstanding anything contained in the Agreement, Proposal or these General Conditions to the contrary, all services described in this Article 3 that are 

caused or necessitated in whole or in part due to the negligent act or omission of the Design Professional shall be performed by the Design Professional as a part of the 

Basic Services under the Agreement with no additional compensation above and beyond the compensation due the Design Professional for the Basic Services.  The 
intervening or concurrent negligence of the Owner shall not limit the Design Professional’s obligations under this Subsection 3.3.9. 

 

3.4  OPTIONAL ADDITIONAL SERVICES 
 

 3.4.1  Providing financial feasibility or other special studies. 

 
3.4.2  Providing planning surveys, site evaluations or comparative studies of prospective sites. 

 

3.4.3  Providing special surveys, environmental studies and submissions required for approvals of governmental authorities or others having jurisdiction over the 
Project. 

 

 3.4.4  Providing services relative to future facilities, systems and equipment. 
 

3.4.5  Providing services to investigate existing conditions or facilities or to make measured drawings thereof. 

 
3.4.6  Providing services to verify the accuracy of drawings or other information furnished by the Owner. 

 
3.4.7  Providing coordination of construction performed by separate contractors or by the Owner's own forces and coordination of services required in connection with 

construction performed and equipment supplied by the Owner. 

  
3.4.8  Providing detailed quantity surveys or inventories of material, equipment and labor. 

 

 3.4.9  Providing analyses of operating and maintenance costs. 
 

3.4.10  Making investigations, inventories of materials or equipment, or valuations and detailed appraisals of existing facilities. 

 
3.4.12  Providing assistance in the utilization of equipment or systems such as testing, adjusting and balancing, preparation of operation and maintenance manuals, 

training personnel for operation and maintenance and consultation during operation. 

 
3.4.13  Providing interior design and similar services required for or in connection with the selection, procurement or installation of furniture, furnishings and related 

equipment. 

 
3.4.14  Providing services other than as provided in Section 2.6.4, after issuance to the Owner of the final Certificate for Payment and expiration of the Warranty 

period of the Contract for Construction. 

 
3.4.15  Providing services of consultants for other than architectural, civil, structural, mechanical and electrical engineering portions of the Project provided as a part of 

Basic Services. 

 
3.4.16  Providing any other services not otherwise included in this Agreement or not customarily furnished in accordance with generally accepted architectural 

practice. 

 
3.4.17  Preparing a set of reproducible record drawings in addition to those required by Subsection 2.6.19, showing significant changes in the work made during con-

struction based on marked-up prints, drawings and other data furnished by the Contractor to the Design Professional.   

 
3.4.18 Notwithstanding anything contained in the Agreement, Proposal or these General Conditions to the contrary, all services described in this Article 3 that are 

caused or necessitated in whole or in part due to the negligent act or omission of the Design Professional shall be performed by the Design Professional as a part of the 

Basic Services under the Agreement with no additional compensation above and beyond the compensation due the Design Professional for the Basic Services.  The 
intervening or concurrent negligence of the Owner shall not limit the Design Professional’s obligations under this Subsection 3.4.18. 

 

 

ARTICLE 4  OWNER'S RESPONSIBILITIES 

 

4.1  The Owner shall consult with the Design Professional regarding requirements for the Project, including (1) the Owner's  objectives, (2) schedule and design 
constraints and criteria, including space requirements and relationships, flexibility, expendability, special equipment, systems and site requirements, as more speci-

fically described in Subsection 2.2.1. 

 
4.2  The Owner shall establish and update an overall budget for the Project, including the Construction Cost, the Owner's other costs and reasonable contingencies 

related to all of these costs. 

 
4.3  If requested by the Design Professional, the Owner shall furnish evidence that financial arrangements have been made to fulfill the Owner's obligations under this 

Agreement. 

 
4.4  The Owner shall designate a representative authorized to act on the Owner's behalf with respect to the Project.  The Owner or such authorized representative shall 

render decisions in a timely manner pertaining to documents submitted by the Design Professional in order to avoid unreasonable delay in the orderly and sequential 

progress of the Design Professional's services. 
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4.5  Where applicable, the Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the site of the Project, and a written 

legal description of the site.  The surveys and legal information shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and 

structures; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, 
dimensions and necessary data pertaining to existing buildings, other improvements and trees; and information concerning available utility services and lines, both 

public and private, above and below grade, including inverts and depths.  All the information on the survey shall be referenced to a project benchmark. 

 
4.6  Where applicable, the Owner shall furnish the services of geotechnical engineers when such services are requested by the Design Professional.  Such services may 

include but are not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground corrosion and re-

sistivity tests, including necessary operations for anticipating sub-soil conditions, with reports and appropriate professional recommendations. 
 

4.6.1  The Owner shall furnish the services of other consultants when such services are reasonably required by the scope of the Project and are requested by the Design 

Professional and are not retained by the Design Professional as part of its Basic Services or Additional Services. 
 

4.7  When not a part of the Additional Services, the Owner shall furnish structural, mechanical, chemical, air and water pollution tests, tests of hazardous materials, 

and other laboratory and environmental tests, inspections and reports required by law or the Contract Documents. 
 

4.8  The Owner shall furnish all legal, accounting and insurance counseling services as may be necessary at any time for the Project, including auditing services the 

Owner may require to verify the Contractor's Applications for Payment or to ascertain how or for what purposes the Contractor has used the money paid by or on 
behalf of the Owner. 

 

4.9  The services, information, surveys and reports required by Owner under Sections 4.5 through 4.8 shall be furnished at the Owner's expense, and the Design 
Professional shall be entitled to rely upon the accuracy and completeness thereof in the absence of any negligence on the part of the Design Professional. 

 

4.10  The Owner shall give prompt written notice to the Design Professional if the Owner becomes aware of any fault or defect in the Project or nonconformance with 
the Contract Documents. 

 
4.11  Design Professional shall propose language for certificates or certifications to be requested of the Design Professional or Design Professional's consultants and 

shall submit such to the Owner for review and approval at least fourteen (14) days prior to execution.  The Owner agrees not to request certifications that would require 

knowledge or services beyond the scope of the Agreement. 
 

 

ARTICLE 5  CONSTRUCTION COST 

 

5.1  CONSTRUCTION COST DEFINED 

 

5.1.1  The Construction Cost shall be the total cost or estimated cost to the Owner of all elements of the Project designed or specified by the Design Professional. 

 

5.1.2  The Construction Cost shall include the cost at current market rates of labor and materials furnished by the Owner and equipment designed, specified, selected or 
specially provided for by the Design Professional, plus a reasonable allowance for the Contractor's overhead and profit.  In addition, a reasonable allowance for con-

tingencies shall be included for market conditions at the time of bidding and for changes in the work during construction. 

 
5.1.3  Construction Cost does not include the compensation of the Design Professional and Design Professional's consultants, the costs of the land, rights-of-way, 

financing or other costs which are the responsibility of the Owner as provided in Article 4. 

 

5.2  RESPONSIBILITY FOR CONSTRUCTION COST 
 

5.2.1  Evaluations of the Owner's Project budget, preliminary estimates of Construction Cost and detailed estimates of Construction Cost prepared by the Design 
Professional represent the Design Professional's best judgment as a design professional familiar with the construction industry.  It is recognized, however, that neither 

the Design Professional nor the Owner has control over the cost of labor, materials or equipment, over the Contractor's methods of determining bid prices, or over 

competitive bidding or market  conditions.  Accordingly, the Design Professional cannot and does not warrant or represent that bids or cost proposals will not vary 
from the Owner's Project budget or from any estimate of Construction Cost or evaluation prepared or agreed to by the Design Professional. 

 

5.2.2  No fixed limit of Construction Cost shall be established as a condition of the Agreement by the furnishing, proposal or establishment of a Project budget, unless 
such fixed limit has been agreed upon in writing and signed by the parties thereto.  If such a fixed limit has been established, the Design Professional shall be permitted 

to include contingencies for design, bidding and price escalation, to determine what materials, equipment, component systems and types of construction are to be 

included in the Contract Documents, to make reasonable adjustments in the scope of the Project and to include in the Contract Documents alternate bids to adjust the 
Construction Cost to the fixed limit.  Fixed limits, if any, shall be increased in the amount of an increase in the Contract Sum occurring after execution of the Contract 

for Construction. 

 
5.2.3  If the Procurement Phase has not commenced within 90 days after the Design Professional submits the Construction Documents to the Owner, any Project 

budget or fixed limit of Construction Cost shall be adjusted to reflect changes in the general level of prices in the construction industry between the date of submission 

of the Construction Documents to the Owner and the date on which proposals are sought. 
 

ARTICLE 6  OWNERSHIP AND USE OF  DOCUMENTS 

 

6.1  The Drawings, Specifications and other documents prepared by the Design Professional for this Project are instruments of the Design Professional's service and shall 

become the property of the Owner upon termination or completion of the Agreement. The Design Professional is entitled to retain copies of all such documents.  Such 

documents are intended only be applicable to this Project, and Owner’s use of such documents in other projects shall be at Owner’s sole risk and expense.  In the event the 
Owner uses any of the information or materials developed pursuant to the Agreement in another project or for other purposes than are specified in the Agreement, the Design 

Professional is released from any and all liability relating to their use in that project 

 
6.2  Submission or distribution of documents to meet official regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication 

in derogation of the Design Professional's reserved rights. 
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ARTICLE 7  TERMINATION, SUSPENSION OR ABANDONMENT 

 

7.1  The Design Professional may terminate the Agreement upon not less than thirty days written notice should the Owner fail substantially to perform in accordance with the 

terms of the Agreement through no fault of the Design Professional.  Owner may terminate the Agreement or any phase thereof with or without cause upon thirty (30) days 
prior written notice to the Design Professional. All work and labor being performed under the Agreement shall cease immediately upon Design Professional’s receipt of such 

notice.  Before the end of the thirty (30) day period, Design Professional shall invoice the Owner for all work it satisfactorily performed prior to the receipt of such notice.  No 

amount shall be due for lost or anticipated profits.  All plans, field surveys, and other data related to the Project shall become property of the Owner upon termination of the 
Agreement and shall be promptly delivered to the Owner in a reasonably organized form.  Should Owner subsequently contract with a new Design Professional for continuation 

of services on the Project, Design Professional shall cooperate in providing information. 

 
7.2  If the Project is suspended by the Owner for more than 30 consecutive days, the Design Professional shall be compensated for services satisfactorily performed prior to 

notice of such suspension.  When the Project is resumed, the Design Professional's compensation shall be equitably adjusted to provide for expenses incurred in the interruption 

and resumption of the Design Professional's services. 
 

7.3  The Agreement may be terminated by the Owner upon not less than seven days written notice to the Design Professional in the event that the Project is permanently 

abandoned.  If the Project is abandoned by the Owner for more than 90 consecutive days, the Design Professional or the Owner may terminate the Agreement by giving written 
notice. 

 

7.4  Failure of the Owner to make payments to the Design Professional for work satisfactorily completed in accordance with the Agreement shall be considered substantial non-
performance and cause for termination. 

 

7.5  If the Owner fails to make payment to Design Professional within thirty (30) days of receipt of a statement for services properly and satisfactorily performed, the Design 
Professional may, upon seven days written notice to the Owner, suspend performance of services under the Agreement.   

 

7.6  In the event of termination not the fault of the Design Professional, the Design Professional shall be compensated for services properly and satisfactorily performed prior to 
termination. 

 ARTICLE 8   PAYMENTS TO THE DESIGN PROFESSIONAL 
 

8.1  DIRECT PERSONNEL EXPENSE 
 

8.1.1  Direct Personnel Expense is defined as the direct salaries of the Design Professional's personnel engaged on the Project and the portion of the cost of their 

mandatory and customary contributions and benefits related thereto, such as employment taxes and other statutory employee benefits, insurance, sick leave, holidays, 

vacations, pensions and similar contributions and benefits. 
  

8.2  REIMBURSABLE EXPENSES 
 

8.2.1  Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include expenses incurred by the  Design Professional and 

Design Professional's employees and consultants in the interest of the Project, as identified in the following Clauses. 

 
8.2.1.1  Expense of transportation in connection with the Project; expenses in connection with authorized out-of-town travel; long-distance communications; 

and fees paid for securing approval of authorities having jurisdiction over the Project. 

 
8.2.1.2  Expense of reproductions (except the reproduction of the sets of documents referenced in Subsection 2.6.19), postage and handling of Drawings, 

Specifications and other documents. 

 
8.2.1.3  If authorized in advance by the Owner, expense of overtime work requiring higher than regular rates. 

 

  8.2.1.4  Expense of renderings, models and mock-ups requested by the Owner. 
 

8.2.1.5  Expense of computer-aided design and drafting equipment time when used in connection with the Project. 

 
8.2.1.6  Other expenses that are approved in advance in writing by the Owner. 

  

8.3  PAYMENTS ON ACCOUNT OF BASIC SERVICES 
 

8.3.1  Payments for Basic Services shall be made monthly and, where applicable, shall be in proportion to services performed within each phase of service, on the 

basis set forth in Section 2 of  the Agreement and the schedule of work. 
 

8.3.2  If and to the extent that the time initially established in the Agreement is exceeded or extended through no fault of the Design Professional, compensation for any 

services rendered during the additional period of time shall be computed in the manner set forth in Section 2 of  the Agreement. 
 

8.3.3  When compensation is based on a percentage of Construction Cost and any portions of the Project are deleted or otherwise not constructed, compensation for 

those portions of the Project shall be payable to the extent services are performed on those portions, in accordance with the schedule set forth in Section 2 of the 
Agreement based on (1) the lowest bona fide bid or (2) if no such bid or proposal is received, the most recent preliminary estimate of Construction Cost or detailed 

estimate of Construction Cost for such portions of the Project. 

  

8.4  PAYMENTS ON ACCOUNT OF ADDITIONAL SERVICES 
 

8.4.1  Payments on account of the Design Professional's Additional Services and for Reimbursable Expenses shall be made monthly within 30 days after the 
presentation to the Owner  of the Design Professional's statement of services rendered or expenses incurred. 

 

8.5  PAYMENTS WITHHELD  No deductions shall be made from the Design Professional's compensation on account of penalty, damages or other sums withheld from 
payments to contractors, or on account of the cost of changes in the work other than those for which the Design Professional is responsible. 
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8.6  DESIGN PROFESSIONAL'S ACCOUNTING RECORDS  Design Professional shall make available to Owner or Owner's authorized representative records of 
Reimbursable Expenses and expenses pertaining to Additional Services and services performed on the basis of a multiple of Direct Personnel Expense for inspection and 

copying during regular business hours for three years after the date of the final Certificate of Payment, or until any litigation related to the Project is final, whichever date is 

later. 

 

ARTICLE 9  INDEMNITY  

 
9.1  The Design Professional shall indemnify and save and hold harmless the Owner and its officers, agents, and employees from and against any and all liability, 

claims, demands, damages, losses, and expenses, including, but not limited to court costs and reasonable attorney fees incurred by the Owner, and including, without 

limitation, damages for bodily and personal injury, death and property damage, resulting from the negligent acts or omissions of the Design Professional or its officers, 
shareholders, agents, or employees in the performance of the Agreement. 

 

9.2  Nothing herein shall be construed to create a liability to any person who is not a party to the Agreement, and nothing herein shall waive any of the parties’ defenses, 
both at law or equity, to any claim, cause of action, or litigation filed by anyone not a party to the Agreement, including the defense of governmental immunity, which 

defenses are hereby expressly reserved. 

 

ARTICLE 10 INSURANCE   During the performance of the Services under the Agreement, Design Professional shall maintain the following insurance with an 

insurance company licensed or authorized to do business in the State of Texas by the State Insurance Commission or any successor agency that has a rating with Best 

Rate Carriers of at least an A- or above: 
 

10.1 Comprehensive General Liability Insurance with bodily injury limits of not less than $1,000,000 for each occurrence and not less than $2,000,000 in the aggregate, 

and with property damage limits of not less than $100,000 for each occurrence and not less than $250,000 in the aggregate. 
 

10.2 Automobile Liability Insurance with bodily injury limits of not less than $500,000 for each person and not less than $500,000 for each accident, and with property 

damage limits of not less than $100,000 for each accident. 
 

10.3 Worker’s Compensation Insurance in accordance with statutory requirements, and Employers’ Liability Insurance with limits of not less than $100,000 for each 
accident including occupational disease. 

 

10.4 Professional Liability Insurance with limits of not less than $1,000,000 annual aggregate. 

 

 

10.5 The Design Professional shall furnish insurance certificates or insurance policies to the Owner evidencing insurance in compliance with this Article 10 at the time 
of the execution of the Agreement.  The General Liability and Automobile Liability insurance policies shall name the Owner as an additional insured, the Workers’ 

Compensation policy shall contain a waiver of subrogation in favor of the Owner, and each policy shall contain a provision that such insurance shall not be canceled or 

modified without thirty (30) days’ prior written notice to Owner and Design Professional.  In such event, the Design Professional shall, prior to the effective date of the 
change or cancellation, furnish Owner with substitute certificates of insurance meeting the requirements of this Article 10. 

 

ARTICLE 11  MISCELLANEOUS PROVISIONS 
 

11.1  The Agreement shall be governed by the laws of the State of Texas.  Venue of any suit or cause of action under the Agreement shall lie exclusively in Denton County, 

Texas. 
11.2  The Owner and Design Professional, respectively, bind themselves, their partners, successors, assigns and legal representatives to the other party to this Agreement and to 

the partners, successors, assigns and legal representatives of such other party with respect to all covenants of this Agreement.  The Design Professional shall not assign its 

interests in the Agreement without the written consent of the Owner. 
 

11.3  The term Agreement as used herein includes the executed Agreement, the Proposal, these General Conditions and other attachments referenced in Section 3 of the 

Agreement which together represent the entire and integrated agreement between the Owner and Design Professional and supersedes all prior negotiations, representations or 
agreements, either written or oral.  The Agreement may be amended only by written instrument signed by both Owner and Design Professional.  When interpreting the 

Agreement the executed Agreement, Proposal, these General Conditions and the other attachments referenced in Section 3 of the Agreement shall to the extent that is 

reasonably possible be read so as to harmonize the provisions.  However, should the provisions of these documents be in conflict so that they can not be reasonably harmonized, 
such documents shall be given priority in the following order: 

 

  1. The executed Agreement 
 

  2. Attachments referenced in Section 3 of the Agreement other than the Proposal 

 
  3. These General Provisions 

 

  4. The Proposal 
 

11.4  Nothing contained in the Agreement shall create a contractual relationship with or a cause of action in favor of a third party against either the Owner or Design 

Professional. 
 

11.5  Upon receipt of prior written approval of Owner, the Design Professional shall have the right to include representations of the design of the Project, including photographs 

of the exterior and interior, among the Design Professional’s promotional and professional materials.  The Design Professional's materials shall not include the Owner's 
confidential or proprietary information if the Owner has previously advised the Design Professional in writing of the specific information considered by the Owner to be confi-

dential or proprietary.  The Owner shall provide professional credit for the Design Professional on the construction sign and in the promotional materials for the Project. 

 
11.6  Approval by the Owner shall not constitute, nor be deemed a release of the responsibility and liability of the Design Professional, its employees, associates, agents, 

subcontractors, and subconsultants for the accuracy and competency of their designs or other work; nor shall such approval be deemed to be an assumption of such 

responsibility by the Owner for any defect in the design or other work prepared by the Design Professional, its employees, subcontractors, agents, and consultants. 
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11.7  All notices, communications, and reports required or permitted under the Agreement shall be personally delivered or mailed to the respective parties by depositing 
same in the United States mail to the address shown below signature block on the Agreement, certified mail, return receipt requested, unless otherwise specified herein. 

All notices shall be deemed effective upon receipt by the party to whom such notice is given, or within three (3) days after mailing. 

 
11.8  If any provision of the Agreement is found or deemed by a court of competent jurisdiction to be invalid or unenforceable, it shall be considered severable from the 

remainder of the Agreement and shall not cause the remainder to be invalid or unenforceable.  In such event, the parties shall reform the Agreement to replace such 

stricken provision with a valid and enforceable provision which comes as close as possible to expressing the intention of the stricken provision. 
 

11.9  The Design Professional shall comply with all federal, state, and local laws, rules, regulations, and ordinances applicable to the work covered hereunder as they 

may now read or hereinafter be amended during the term of this Agreement. 
 

11.10  In performing the Services required hereunder, the Design Professional shall not discriminate against any person on the basis of race, color, religion, sex, 

national origin or ancestry, age, or physical handicap. 
 

11.11  The captions of the Agreement are for informational purposes only, and shall not in any way affect the substantive terms or conditions of the Agreement. 
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8951 Cypress Waters Blvd, Suite 150 ● Dallas, Texas 75019 
817.328.3200 ● FAX 817.328.3299 
TBPE Reg. No. F-1002; www.adams-engineering.com 

 
 
May 14, 2018 
July 5, 2018 (Revised) 
August 8, 2018 (Revised) 
 
 
Mr. Marc Oliphant, AICP 
City Bicycle & Pedestrian Coordinator 
City of Denton – Engineering Services 
901-A Texas Street Phone: (940) 349-8954 
Denton, Texas 76209 Email: marc.oliphant@cityofdenton.com 
 
RE: City Sidewalk Improvement Program 
 
 
Mr. Oliphant: 
 
Please find below the scope of work proposed for the City of Denton Sidewalk Improvement Program to 
accompany the proposed budget, which was previously submitted to you for review.  There are 
approximately 23 proposed individual sidewalk improvement projects that have been provided to Adams, 
which are to be included as part of this program.  Per our meeting with you and Kathryn Welch on Thursday, 
May 10, 2018, Adams shall prepare construction documents for all projects identified as part of this program 
for the City of Denton’s use in obtaining construction pricing.  Fee estimate for scope of work includes the 
following: 
 

1. Survey - $66,000 
 

2. Sub-surface Utilities Engineering - $15,000 (Budget as contingency only) 
 

3. Project Management & Engineering Design - $116,000 
 

4. Construction Phase - $5,800 
 

5. Permitting - $10,500 
 

6. Reimbursables - $10,500 
 
We appreciate the opportunity to provide our services to you and your organization.  Let me know if you have 
any questions regarding the attached. 
 
Respectfully, 
Adams Engineering & Development Consultants 
 
 
 
 
G. Robert Adams, PE, CPESC 
President / CEO 
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8951 Cypress Waters Blvd, Suite 150 ● Dallas, Texas 75019 
817.328.3200 ● FAX 817.328.3299 
TBPE Reg. No. F-1002; www.adams-engineering.com 
 

EXHIBIT A 
SERVICES TO BE PROVIDED BY THE ENGINEER 

FOR 
THE CITY OF DENTON, TEXAS 
SIDEWALK IMPROVEMENTS 

 
The following is the scope of services presented by Adams Engineering (Engineer) to the City of Denton (City 
for the survey and design of twenty-three (23) sidewalk sections.  The twenty-three (23) sections of sidewalk 
are outlined below: 
 
 

Sidewalk Street Side Limits 

1 Oakland/Parkway North Elm Street to Congress 

2 Oakland/Parkway South Locust to Post Office Driveway 

3 Locust West Parkway to McKinney 

4 McKinney North Elm to Bolivar 

5   REMOVED 

6   REMOVED 

7 Oak North Austin east to driveway entrance 

8   REMOVED 

9 Mulberry North Elm east to halfway point of block 

10 Elm East Both sides of intersection with Mulberry 

11 Industrial East Hickory to Mulberry 

12   REMOVED 

13 Mulberry North Industrial to Russell 

14 Mulberry North Russell East to halfway point of block 

15 Russell East & West Mulberry to Hickory 

16 Mulberry South Russell East to driveway entrance 

17 Piner East & West Oak to Hickory 

18 Carroll West Hickory to Oak 

19 Amherst South Parkside to Hinkle 

20 Emery South Fill in gaps from Ector to Malone 

21 Alice West Westway to Panhandle 
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22 May South Henderson to Paisley 

23 Bell Ave East Sycamore to Hickory 

24 Congress North Carroll west to existing sidewalk 

25 Mockingbird West Paisley to Christopher Drive 

26 Audra North & 
South Loop 288 to Mockingbird 

27 University (US 
380) North Old North west to bus stop 

 
 
General Project Understanding 
The Engineer will provide engineering services for the design/construction plan set of sidewalks for twenty-
three (23) locations in the City of Denton outlined in the table above. 
 
Engineering services will consist of design survey for the areas listed above and the construction plan set 
require for the sidewalks to be constructed. 
 

SCOPE OF ENGINEERING SERVICES 
 
I. Topographic Survey – Survey will horizontally and vertically locate visible surface features within 

the projects described above and being more specifically detailed below. 
a. Main project area cross sections and/or mapping will be field collected generally at 50’ 

intervals and at grade breaks producing 1’ interval contours for a width bounded by the 
gutter line of the adjoining roadway to the near ROW line. 

b. Project crossing side streets, alleys, and drainage ways will be surveyed and additional 50’ 
in each direction beyond the main project swath.  Crossing alignments will be surveyed for 
a width that properly covers each crossing feature. 

c. Surveyor will coordinate with the project Engineer/Owner to obtain right-of-entry for 
surveying on this project. 

d. Surveyor will locate and tie existing ROW, property lines and easements, including type, 
size, volume and page where applicable.  Survey will show lot, block, abstract number, 
adjacent street names and property address. 

d. Surveyor will locate and tie visible franchise utilities (Gas, Telephone, Fiber Optic, Electric, 
Cable, etc.) and associated appurtenances. 

e. Surveyor will locate and tie visible public utilities (water, wastewater, storm sewer and 
telephone/fiber) and associated appurtenances. 

f. Surveyor will provide locations, height and material type for fences and retaining walls 
located within the project limits. 

g. Roadways, driveways, alleys and sidewalks will be located and identified on the survey.  
Traffic signal bases, mast arms and control boxes will be shown on the survey. 

h. Surveyor will locate and tie top, toe and flowlines of existing swales, channels and creeks 
within the project limits.  Survey will locate headwall and wingwalls and denote number, 
size, material type, flow line and top of pipe elevation for culvert conduit(s). 

i. Surveyor will locate trees 4” or larger in diameter, shrubs and landscaping features and 
provide identification notes accordingly. 
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II. Sub-surface Utility Engineering (SUE) - For projects identified with potential existing utility conflicts, 
SUE will be identified in the field and mapped for use in design. 

 
III. Project Management & Engineering Design Services 

a. Project Management and Coordination 
i. Engineer will provide general project management and coordination with the following 

entities; the City of Denton, TXDOT, stakeholders and related sub-consultants for survey, 
SUE and design. 

ii. Engineer will document that project has conformed to AASHTO and TDLR guidelines. 
iii. Engineer will perform investigation to obtain associated plans for design areas. 

b. Engineering Design Services 
i. Engineer will provide necessary field investigation of the sites as required for project 

development. 
ii. Develop horizontal alignment /layout of proposed sidewalks. 
iii. Develop cross sections and grading plans as needed for sidewalks and grading of adjacent 

area to tie to existing ground. 
iv. Provide sequence of work and traffic control plan (TXDOT standards) and narrative. 
v. Provide Storm Water Pollution Prevention Plan (SWPPP) following City of Denton 

procedures. 
vi. Provide retaining wall layouts (where applicable) and design utilizing TXDOT standard 

retaining walls. 
vii. Provide summary sheet and quantity estimate. 
viii. Provide standard design sheets applicable to the project.  In the absence of City of Denton 

standards the Engineer shall use TXDOT standards with approval of the City. 
ix. Coordinate with franchise utilities on project design. 
x. Provide Engineers Opinion of Probable Costs (OPC). 
xi. Engineer will provide the City with 90% submittal in both paper copies and electronic (PDF) 

copies. 
xii. Address any comments from City staff and issue final 100% signed/sealed documents in 

both paper copies and electronic (PDF) copies. 
  
IV. Construction Phase – Engineer will review requests for information (RFI’s) from contractors and 

respond as needed; and review any change order request from the contractor and respond to city 
staff as needed. 

 
V. Permitting – Engineer will submit plans to TDLR for review/approval to ensure compliance with 

ADA/TAS. 
 
VI. Reimbursables – Includes printing, mileage, courier expenses, shipping (FEDEX, USPS, etc) and 

markup on sub-consultants.  
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EXHIBIT B 
ADDITIONAL SERVICES 

 
 
We have made efforts to determine the anticipated project scope and to provide an appropriate scope of 
services and fees.  However, it is possible that unforeseen work (Additional Services) could be necessary.  
Unforeseen conditions are usually not well defined until the project is underway.  Therefore, Adams will 
not perform or invoice for any Additional Services without prior notification and discussion with the City 
of Denton and approval of additional services.  The following list of Additional Services is not included 
in the limited scope above, but can be provided if necessary by Adams upon request: 
 
• Geotechnical Investigation & Report 
• Traffic Impact Analysis/Traffic Study/Signal Warrant Study 
• Environmental Site Assessment 
• Asbestos Survey 
• Noise Study 
• Value Engineering or changes to plans to reduce construction costs 
• DOT Permitting / Coordination:  driveway permits, right-turn lane, timing, letting, etc. 
• EPA Permitting / Coordination: stormwater pollution prevention plans (SWPPP) 
• Railroad Permitting / Coordination: railroad crossings 
• Stream hydraulics and related FEMA flood studies or floodplain delineation. 
• Wetland Determination, Wetlands delineation, evaluation, permitting and mitigation. 
• Engineering for foundations, retaining walls, or other structures. 
• Cut and fill analysis or tabulations or other earthwork computer modeling. 
• Off-site engineering studies (unless specifically stated above), including surveying, platting, and plan 

development for streets, extending or enlarging sanitary sewer lines, lift stations, water lines, or storm 
drainage systems, and including checking or verifying hydraulic capacity of off-site system(s) as a 
condition of use. 

• Extensive coordination between parties (such as owner, adjacent developers, Contractor, City or other 
Agencies) due to: offsite development issues, ambiguous concepts, or lack of necessary decisions (by 
Client) on alternative development schemes, or major options. 

• Site Lighting Plans 
• Utility or easement relocations 
• Review of Shop Drawings 
• Services necessary to address unforeseen conditions. 
 
As mentioned above, fee estimates for Additional Services are not included herein, unless included in 
the Basic Services portion of this proposal.  All additional fees required by the project will be billed at a 
cost pursuant to the rates listed in the attached Rate Schedule, or based on a supplemental agreement 
after the scope of services is more defined.  The Client will be notified prior to conducting any analyses or 
initiating any activities that would significantly affect the scope of work. 
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ID Task 
Mode

Task Name Duration Start Finish Predecessors Resource Names

1 Survey Field Work 56 days Mon 9/17/18Mon 12/3/18
2 Design Production 42 days Tue 12/4/18 Wed 1/30/191
3 Progress Review by 

City
14 days Thu 1/31/19 Tue 2/19/19 2

4 Comment Revisions 14 days Wed 
2/20/19

Mon 
3/11/19

3

5 Plan Approval with 
Stamps

14 days Tue 3/12/19 Fri 3/29/19 4

6 Contractor Pricing 28 days Mon 4/1/19 Wed 5/8/19 5
7 Project Construction 140 days Thu 5/9/19 Wed 

11/20/19
6

Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov
Qtr 2, 2018 Qtr 3, 2018 Qtr 4, 2018 Qtr 1, 2019 Qtr 2, 2019 Qtr 3, 2019 Qtr 4, 2019

Task

Split

Milestone

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Progress

Manual Progress
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Exhibit   

House Bill 89 - Government Code 2270  

VERIFICATION 
 

I, _______________________________________________, the undersigned 

representative of ______________________________Company or Business name 

(hereafter referred to as company), being an adult over the age of eighteen (18) 

years of age, verify that the company named-above, under the provisions of 

Subtitle F, Title 10, Government Code Chapter 2270: 

 

1. Does not boycott Israel currently; and 

2. Will not boycott Israel during the term of the contract the above-named 

Company, business or individual with City of Denton. 

 

Pursuant to Section 2270.001, Texas Government Code: 

1. “Boycott Israel” means refusing to deal with, terminating business activities 

with, or otherwise taking any action that is intended to penalize, inflict 

economic harm on, or limit commercial relations specifically with Israel, or 

with a person or entity doing business in Israel or in an Israeli-controlled 

territory, but does not include an action made for ordinary business 

purposes; and 

2. “Company” means a for-profit sole proprietorship, organization, 

association, corporation, partnership, joint venture, limited partnership, 

limited liability partnership, or any limited liability company, including a 

wholly owned subsidiary, majority-owned subsidiary, parent company or 

affiliate of those entities or business associations that exist to make a profit. 
 

___________________________________ 

Name of Company Representative (Print) 

 

________________________________ 

Signature of Company Representative 

 

_________________________________ 

Date 
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Exhibit  

Senate Bill 252 -Government Code 2252  

CERTIFICATION 
 

I,  ______________________________________________, the undersigned 

representative of ________________________________________________ 

(Company or business name) being an adult over the age of eighteen (18) years of 

age, pursuant to Texas Government Code, Chapter 2252, Section 2252.152 and 

Section 2252.153, certify that the company named above is not listed on the 

website of the Comptroller of the State of Texas concerning the listing of 

companies that are identified under Section 806.051, Section 807.051 or Section 

2253.153. I further certify that should the above-named company enter into a 

contract that is on said listing of companies on the website of the Comptroller of 

the State of Texas which do business with Iran, Sudan or any Foreign Terrorist 

Organization, I will immediately notify the City of Denton’s Materials 

Management Department. 

 

 

___________________________________ 

Name of Company Representative (Print) 

 

________________________________ 

Signature of Company Representative 

 

_________________________________ 

Date 
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